
  
 
 
 

 
 
 CONSTRUCTION CONTRACT 

  
 
CONTRACTOR:                                                                           

Name 
 
                                                                         
Mailing Address 
 
                                                                         
City, State, Zip Code 
 
                                                                         
Telephone Number 
 
                                                                         
Fax Number 
 
                                                                         
E-mail address 
 

   
BID ACCEPTANCE DATE:                                                                           

   

 



COMPLETION DATE:                                                                           
   

CONTRACT DATE:                                                                           
   

TOTAL CONTRACT BID :                                                                           
   



 TABLE OF CONTENTS 
 
 
ARTICLE  1 PARTIES ........................................................................................................ Page 1 

1.1 SHORT NAMES ............................................................................................ Page 1 
 
ARTICLE  2 CONTRACT PRICE ....................................................................................... Page 1 

2.1 SOLICITATION OF BID ............................................................................... Page 1 
2.2 BID AMOUNT ............................................................................................... Page 1 
2.3 ACCEPTANCE OF BID ................................................................................ Page 1 

 
ARTICLE  3 SCOPE OF WORK ......................................................................................... Page 2 

3.1 INTENT OF CONTRACT ........................................................................... Page 2 
3.2 ALTERATION OF PLANS OR CHARACTER OF WORK .................. Page 2 
3.3 AUTHORITY OF THE MUNICIPAL BUILDING AUTHORITY BOARDPage 2 

3.3.1 QUALITY, ACCEPTABILITY AND FULFILLMENT OF THE 
CONTRACT ....................................................................................... Page 2 

3.3.2 SUSPENSION OF WORK ................................................................. Page 2 
3.4 COMPLETION ............................................................................................... Page 2 
3.5 SUPERVISION OF WORK ........................................................................ Page 3 

 
ARTICLE  4 GENERAL REQUIREMENTS ................................................................... Page 3 

4.1 AMENDMENTS ........................................................................................... Page 3 
4.2 ASSIGNMENT .............................................................................................. Page 3 
4.3 BINDING AGREEMENT ............................................................................ Page 3 
4.4 BONDS ........................................................................................................... Page 3 

4.4.1 LEGAL REQUIREMENT .................................................................. Page 3 
4.4.1.1 PERFORMANCE BOND ....................................................... Page 3 
4.4.1.2 PAYMENT BOND ................................................................. Page 3 

4.4.2 BOND REQUIREMENTS ................................................................. Page 4 
4.4.3 MUNICIPAL BUILDING AUTHORITY TO HOLD BOND ........... Page 4 

4.5 BRAND NAME ............................................................................................. Page 4 
4.6 CHANGE ORDERS ....................................................................................... Page 4 
4.7 CONTRACT TIME ...................................................................................... Page 4 

4.7.1 COMPLETION ................................................................................... Page 4 
4.7.2 EXTENSION ...................................................................................... Page 4 

4.8 COOPERATION .......................................................................................... Page 4 
4.8.1 EFFICIENT CONTRACT PERFORMANCE ................................... Page 4 
4.8.2 ALTERNATIVE DISPUTE RESOLUTION ..................................... Page 5 

4.9 EXTRA WORK ............................................................................................ Page 5 
4.9.1 WHEN AUTHORIZED ...................................................................... Page 5 
4.9.2 PAYMENT ......................................................................................... Page 5 

4.10 INDEMNIFICATION .................................................................................. Page 5 
4.11 INDEPENDENT CONTRACTOR.............................................................. Page 5 

4.11.1 AFFIRMATION OF INDEPENDENCE ............................................ Page 5 
4.11.2 INDEPENDENT RELATIONSHIP ................................................... Page 6 
4.11.3 NO AUTHORITY TO BIND MUNICIPAL BUILDING AUTHORITYPage 6 

4.12 INSPECTION ................................................................................................. Page 6 



4.13 INSURANCE ................................................................................................. Page 6 
4.13.1 COMMERCIAL GENERAL LIABILITY INSURANCE ................. Page 6 
4.13.2 WORKERS COMPENSATION INSURANCE ................................. Page 6 

4.14 INTERPRETATION OF AGREEMENT .................................................. Page 7 
4.15 JURISDICTION ............................................................................................. Page 7 
4.16 KEYS    ........................................................................................................... Page 7 
4.17 LEGAL .......................................................................................................... Page 7 
4.18 LICENSE ....................................................................................................... Page 7 

4.18.1 BUSINESS LICENSE ........................................................................ Page 7 
4.18.2 CONTRACTOR’S LICENSE ............................................................ Page 7 

4.19 NO PRESUMPTION .................................................................................... Page 7 
4.20 NOTICES ...................................................................................................... Page 7 
4.21 PAYMENT .................................................................................................... Page 8 

4.21.1 CONTRACT PRICE ........................................................................... Page 8 
4.22 PERMITS AND FEES .................................................................................... Page 8 
4.23 SAFETY REQUIREMENTS ....................................................................... Page 8 

4.23.1 COMPLIANCE WITH LAW ............................................................. Page 8 
4.23.2 LIABILITY ......................................................................................... Page 8 

4.24 UTAH LAW .................................................................................................. Page 8 
4.25 UTILITIES .................................................................................................... Page 8 
4.26 WARRANTY ................................................................................................. Page 9 

4.26.1 MATERIALS AND WORKMANSHIP ............................................. Page 9 
4.26.2 DEFECTIVENESS ............................................................................. Page 9 

 
ARTICLE  5 SPECIFICATIONS ...................................................................................... Page 9 

5.1 PROJECT SPECIFICATIONS ....................................................................... Page 9 
 
ARTICLE  6 FINAL AGREEMENT ................................................................................. Page 9 

6.1 DESCRIPTION OF THE WORK ............................................................... Page 9 
6.2 COMPENSATION ..................................................................................... Page 10 
6.3 ENTIRE AGREEMENT ............................................................................ Page 10 

 
ARTICLE  7 SIGNATURES .............................................................................................. Page 10 
 



 
EXHIBIT A  .................................................................................................................... Attachment 



 
JUAB MUNICIPAL BUILDING 

AUTHORITY CONSTRUCTION CONTRACT 
   LAST MODIFIED 08/15/2011  Page 1 

ARTICLE  1 PARTIES 
 

This agreement is between: 
 
Juab Municipal Building Authority  
(Municipal Building Authority) 
160 North Main Street 
Nephi, Utah 84648 
Telephone (435) 623-3407 

  
 
 AND 

                                                              
Contractor 
 
                                                             
Address 
 
                                                             
City, State, Zip Code 

     
1.1 SHORT NAMES 

Juab Municipal Building Authority shall be referred to in this agreement as “Municipal 
Building Authority” and (insert name of contractor):                                                            
                           shall be referred to in this agreement as “Contractor.” 

 
ARTICLE  2 CONTRACT PRICE 
 
2.1 SOLICITATION OF BID 

The Juab Municipal Building Authority has solicited bids for the construction of the 
project described in the Juab Municipal Building Authority Request for Proposals and 
Contractor’s Sealed Bid documents attached to this contract as “Exhibit A” and 
incorporated into this agreement by this reference. The specifications for these projects 
are set forth in this Contract and in Exhibit A. 

 
2.2 BID AMOUNT 

In response to Municipal Building Authority’s solicitation for bids, Contractor proposed 
bids in the following amounts for the projects described in the Juab Municipal Building 
Authority Request for Proposal attached to this contract as Exhibit A: 

 
Bid:  $                                                           

 
The project described in Exhibit A will be completed by the following date: 

 
Completion Date:                                                       

 
2.3 ACCEPTANCE OF BID 

Contractor’s bid for the projects described in this Contract and Exhibit A were accepted 
by unanimous vote of the Juab Municipal Building Authority Board on                              
                         . Therefore, the Contractor’s bid price and completion time set out in 
Article 2.2 are accepted and adopted by this Contract as the contract price for the projects 
described herein. 

 
ARTICLE  3 SCOPE OF WORK 
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3.1 INTENT OF CONTRACT 

The intent of this contract is to provide for the construction and completion in every 
detail of the work described.  The Contractor shall furnish all labor, materials, equipment, 
tools, transportation and supplies required to complete the work in accordance with the 
specifications, requirements, and terms of the contract. 

 
3.2 ALTERATION OF PLANS OR CHARACTER OF WORK 

The Municipal Building Authority Board, reserves the right to make at any time during 
the progress of the work, such increases or decreases in quantities and such alterations in 
the details of construction, and the elimination of one or more items as may be found 
necessary or desirable.  Such alterations shall not be considered as a waiver of nor release 
of the surety.  The Contractor agrees to accept the work as altered the same as if it had 
been a part of the original contract.  The Contractor shall proceed with work alterations 
when ordered in writing.  Financial increases to this contract must be approved by the 
Juab Municipal Building Authority Board before additional work is authorized and 
constructed. 

 
3.3 AUTHORITY OF THE MUNICIPAL BUILDING AUTHORITY BOARD 
3.3.1 QUALITY, ACCEPTABILITY AND FULFILLMENT OF THE CONTRACT 

The Municipal Building Authority Board will decide all questions which may arise as to 
the quality, quantity and acceptability of materials furnished and work performed and as 
to the rate of progress of work. They will also decide all questions which may arise as to 
the acceptable fulfillment of the contract on the part of the Contractor. 

 
3.3.2 SUSPENSION OF WORK 

The Municipal Building Authority Board will have the authority by written order to 
suspend work wholly or in part due to the failure of the Contractor to correct conditions 
unsafe for the workmen or general public; for failure to carry out provisions of the 
contract; for failure to carry out orders; for such periods as he may deem necessary due to 
unsuitable weather; for conditions considered unsuitable for the progress of the work; or 
for any other condition or reason deemed to be in the public interest.  Written orders shall 
state the reason for suspension. 

 
3.4 COMPLETION 

Completion of the projects shall be determined by the Municipal Building Authority 
Board. In determining project completion, the Municipal Building Authority Board shall 
consider if the work required by this Contract has been completed sufficiently so that 
Municipal Building Authority can reasonably occupy or utilize the buildings, whether all 
of the requirements of this Contract have been satisfied and if a final building inspection 
has taken place and the Building Inspector has given final approval to the buildings 
constructed pursuant to this Contract. The Municipal Building Authority Board shall not 
unreasonably withhold a determination of completion. 

 
3.5 SUPERVISION OF WORK 
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It is understood that the Municipal Building Authority Board shall have full supervisory 
powers in determining the extent of the construction on the project. Compensation shall 
be based upon log books maintained by the project inspector as a percentage of work 
completed and payment terms described under General Provisions.  It is further 
understood by the parties that all decisions concerning the extent and acceptability of the 
work and the quality of all materials shall rest solely with the Municipal Building 
Authority Board. 

 
ARTICLE  4 GENERAL REQUIREMENTS 
 
4.1 AMENDMENTS 

No oral modifications or amendments to this Contract shall be effective, but this Contract 
may be modified or amended by a written agreement signed by the parties. 

 
4.2 ASSIGNMENT 

The parties to this Contract shall not assign this Contract, or any part hereof, without the 
prior written consent of the other party to this Contract.  No assignment shall relieve the 
original parties from any liability hereunder. 

 
4.3 BINDING AGREEMENT 

This Contract shall be binding upon the heirs, successors, administrators, and assigns of 
each of the parties hereto. 

 
4.4 BONDS 
4.4.1 LEGAL REQUIREMENT 

Before this contract is awarded by Municipal Building Authority the Contractor shall 
furnish Municipal Building Authority the following bonds as required in 63G-6-505 Utah 
Code Annotated, 1953, as amended: 

 
4.4.1.1 PERFORMANCE BOND 

A performance bond satisfactory to the Municipal Building Authority in an 
amount equal to 100% of the price specified in the contract which is executed by a 
surety company authorized to do business in this state or any other form 
satisfactory to the Municipal Building Authority conditioned upon the faithful 
performance of the Contract, solely for the protection of Municipal Building 
Authority to be held for one year from final acceptance by Municipal Building 
Authority of all work completed pursuant to this contract. 

 
4.4.1.2 PAYMENT BOND 

A payment bond satisfactory to the Municipal Building Authority in an amount 
equal to 100% of the price specified in the contract which is executed by a surety 
company authorized to do business in this state or any other form satisfactory to 
the Municipal Building Authority for the protection of each person supplying 
labor, service, equipment, or material for the performance of the work provided 
for in the Contract. 
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4.4.2 BOND REQUIREMENTS 

Each bond shall be: 
 

1.  Binding upon the award of the contract to the person; 
2.  Executed by a surety company or companies duly authorized to do business in 
the state; 
3.  Payable to Juab Municipal Building Authority, A Body Corporate and Politic;  
 and 
4.  Filed in the office of the Juab Municipal Building Authority Secretary. 

 
4.4.3 MUNICIPAL BUILDING AUTHORITY TO HOLD BOND 

Municipal Building Authority will hold the Payment Bond for 90 days subsequent to the 
completion of the project. 

 
4.5 BRAND NAME 

The use of brand names is for the purpose of designating the standard of quality, 
performance, and characteristics desired and is not intended to limit or restrict 
competition.  Equivalent brand substitutions must be pre-approved in writing by the  
Municipal Building Authority Board, prior to construction of the project. 

 
4.6 CHANGE ORDERS 

The parties understand that no change orders are anticipated for the projects described in 
this contract. Any change order must be approved in writing by the Municipal Building 
Authority Board. Any financial increases to this contract must be approved by the 
Municipal Building Authority Board in writing before additional work is authorized 
and constructed. 

 
4.7 CONTRACT TIME 
4.7.1 COMPLETION 

The contract time for the completion of the project is on or before                          days 
from the date this contract is signed, regardless of weather conditions and other related 
problems. If the Contractor fails to complete the work within the contract time, or 
extension of time granted by the Municipal Building Authority in writing, then the 
Contractor shall be liable for all additional costs and damages incurred by Municipal 
Building Authority as a result of this failure of completion. 

 
4.7.2 EXTENSION 

If abnormal weather conditions, or other natural events totally beyond the control of the 
contractor require in the judgement of Municipal Building Authority an extension of the 
completion date, written authorization must be given by Municipal Building Authority 
for such specific extension. 

 
4.8 COOPERATION 
4.8.1 EFFICIENT CONTRACT PERFORMANCE 
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Municipal Building Authority intends to encourage cooperation with the Owner, 
Engineers, Supplier, Contractor and its subcontractors.  The objectives are effective and 
efficient contract performance, intended to achieve completion within budget, on 
schedule, and in accordance with plans and specifications. 

 
4.8.2 ALTERNATIVE DISPUTE RESOLUTION 

Alternative dispute resolution (ADR) methodologies will be encouraged in place of the 
more formal dispute resolution procedures.  ADR in this context is intended to be a 
voluntary, non-binding procedure available for use by the parties to this contract to 
resolve any dispute that may arise during performance. 

 
4.9 EXTRA WORK 
4.9.1 WHEN AUTHORIZED 

Extra work, when authorized in writing by the Municipal Building Authority, is defined 
as additional work which is neither shown nor defined on the plans or specifications, but 
determined by the Municipal Building Authority to be necessary to the project.  It is also 
defined as that additional effort necessary by reason of changing conditions. But the 
changed condition must be radical, unforeseen, and totally beyond the control of the 
Contractor. Adverse weather variations do not constitute a changed condition. 

 
4.9.2 PAYMENT 

Miscellaneous items normally associated with the major work items shown, but which 
may not be specifically shown, shall be furnished and installed by the contractor as if they 
had been shown, without additional cost to the Municipal Building Authority.  After 
authorization of the Municipal Building Authority Board in writing, payment for 
authorized extra work will be made in a lump sum, agreed to prior to beginning the extra 
work, to cover all of the items authorized in writing by the Municipal Building Authority. 

 
4.10 INDEMNIFICATION 

The Contractor shall defend, indemnify, save and hold harmless Municipal Building 
Authority, its officers, employees, and agents, from and against any and all claims, 
demands, causes of action, orders, decrees, judgements, losses, damages, and liabilities 
(including all costs and attorney’s fees incurred in defending any claim, demand, or cause 
of action) occasioned by, growing out of, or arising or resulting from: 

(a) Contractor’s, its subcontractors, agents or employees performance of this 
contract or their provision of any services required herein to be performed by the 
Contractor or its subcontractors, agents or employees; and,  
 
(b) Any act or omission of Contractor, or its subcontractors, agents or employees. 
 The Contractor shall assume sole liability for any injuries or damages caused to a 
third party as a result of fulfillment of this contract. 

 
4.11 INDEPENDENT CONTRACTOR 
4.11.1 AFFIRMATION OF INDEPENDENCE 

Contractor states and affirms that he is acting as an independent contractor, holding 
himself out to the general public as an independent contractor for other work or contracts 
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as he sees fit; that he advertises his services as he sees fit to the general public, maintains 
his office or place of employment separate from Municipal Building Authority, and that 
this Contract is not exclusive of other agreements, contracts or opportunities. 

 
4.11.2 INDEPENDENT RELATIONSHIP 

The parties intend that an independent contractor relationship will be created by this 
Contract.  Municipal Building Authority is interested only in the results to be achieved, 
and the conduct and control of the work will lie solely with Contractor.  Contractor is not 
to be considered an agent or employee of Municipal Building Authority for any purpose, 
and the employees of Contractor are not entitled to any of the benefits that Municipal 
Building Authority provides for Municipal Building Authority's employees.  It is 
understood that Municipal Building Authority does not agree to use Contractor 
exclusively.  It is further understood that Contractor is free to contract for similar services 
to be performed for others while working under the provisions of this Contract with 
Municipal Building Authority. 

 
4.11.3 NO AUTHORITY TO BIND MUNICIPAL BUILDING AUTHORITY 

Both parties agree that Contractor shall be deemed an independent contractor in the 
performance of this Contract, and shall comply with all laws regarding unemployment 
insurance, disability insurance, and workers’ compensation.  As such, Contractor shall 
have no authorization, express or implied, to bind Municipal Building Authority to any 
agreement, settlement, liability, or understanding whatsoever, and agrees not to perform 
any acts as agent for Municipal Building Authority.  The compensation provided for 
herein shall be the total compensation payable hereunder by Municipal Building 
Authority. 

 
4.12 INSPECTION 

Municipal Building Authority maintains the right to inspect the projects described in this 
Contract at any reasonable time during regular business hours. 

 
4.13 INSURANCE 
4.13.1 COMMERCIAL GENERAL LIABILITY INSURANCE 

The Contractor agrees to carry appropriate Commercial General Liability insurance 
coverage.  This coverage shall provide liability insurance to cover the activities of 
Contractor including Contractor’s agents, employees and subcontractors, and for all 
equipment and vehicles, public or private, used in the performance of this contract.  This 
insurance shall name 'Juab Municipal Building Authority, 160 North Main Street, 
Nephi, Utah 84648' as an additional insured.  The Contractor shall furnish to 
Municipal Building Authority, a certificate of liability coverage evidencing that the 
Contractor has adequate insurance coverage and naming Municipal Building Authority as 
an additional insured before beginning work on this project. 

 
4.13.2 WORKERS COMPENSATION INSURANCE 

The Contractor shall furnish, a Certificate of Worker’s Compensation coverage to 
Municipal Building Authority evidencing that the Contractor has Workers Compensation 
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Insurance for the Contractor, all subcontractors, and all employees of the Contractor 
and/or subcontractors before beginning work on this project.  

 
4.14 INTERPRETATION OF AGREEMENT 

The invalidity of any portion of this Agreement shall not prevent the remainder from 
being carried into effect.  Whenever the context of any provision shall require it, the 
singular number shall be held to include the plural number, and vice versa, and the use of 
any gender shall include any other and all genders.  The paragraph and section headings 
in this Agreement are for convenience only and do not constitute a part of the provisions 
hereof. 

 
4.15 JURISDICTION 

The parties agree that the Fourth District Court located in Juab County has jurisdiction 
over any legal action that may arise out of the performance of this Contract. 

 
4.16 KEYS    

If it becomes necessary for the Municipal Building Authority to issue the Contractor a 
key to Municipal Building Authority locks, final payment to the Contractor will be held 
until the key has been returned and documented. It is illegal to duplicate Municipal 
Building Authority keys. 

 
4.17 LEGAL 

The Contractor shall be responsible to provide all legal support for the project including 
but not limited to the preparation of contracts with subcontractors. 

 
4.18 LICENSE 
4.18.1 BUSINESS LICENSE 

The Contractor shall have a current “Business License,” issued by Juab County or the city 
in which the Contractor’s business is located, and shall provide proof of such license 
prior to the commencement of said work. 

 
4.18.2 CONTRACTOR’S LICENSE 

The Contractor shall be a licensed “Contractor” through the State of Utah, to perform 
construction work in this State. He shall provide proof of such license prior to the 
commencement of said work. 

 
4.19 NO PRESUMPTION 

Should any provision of this Contract require judicial interpretation, the Court 
interpreting or construing the same shall not apply a presumption that the terms hereof 
shall be more strictly construed against the party, by reason of the rule of construction 
that a document is to be construed more strictly against the person who himself or 
through his agents prepared the same, it being acknowledged that all parties have 
participated in the preparation of this Contract. 

 
4.20 NOTICES 
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All notices, demands and other communications required or permitted to be given 
hereunder shall be in writing and shall be deemed to have been properly given if 
delivered by hand or by certified mail, return receipt requested, postage paid, to the 
parties at their addresses listed in Article 1, or at such other addresses as may be 
designated by notice given hereunder. 

 
4.21 PAYMENT 

The Contractor shall be paid by Municipal Building Authority within thirty (30) days of 
the date the project is deemed completed by the Municipal Building Authority. The 
Contractor shall be paid the agreed contract price designated in this Contract and Exhibit 
A. 

 
4.21.1 CONTRACT PRICE 

The contract price agreed upon by the parties for the project described in Exhibit A is  
$                                                       . 

 
4.22 PERMITS AND FEES 

Contractor shall secure and pay for the building permit and any other permits and 
governmental fees, licenses and inspections necessary for proper completion of the work 
and projects described in this Contract. 

 
4.23 SAFETY REQUIREMENTS 
4.23.1 COMPLIANCE WITH LAW 

In order to protect the life and health of employees and the general public in the 
performance of this contract, the Contractor shall comply with the general safety orders 
covering Utah industries, issued by the Industrial Board of Utah and Occupational Safety 
and Health Act of 1970.  Nothing in the contract shall relieve the Contractor of 
responsibility assigned in the specifications, State Industrial Board's requirements, or 
state and local laws and ordinances. 

 
4.23.2 LIABILITY 

The Contractor agrees to hold Municipal Building Authority free and harmless from any 
and all damages/claims that may occur during the construction operations of this contract. 
 The Contractor shall assume sole liability for any injuries or damages caused to a third 
party as a result of fulfillment of this contract and construction operations. 

 
4.24 UTAH LAW 

This Agreement shall be interpreted pursuant to the law of the State of Utah. 
 
4.25 UTILITIES 

Care shall be taken to preserve and protect existing pole lines, signs, pipelines and private 
improvements from injury or damage during construction operations.  The Contractor 
shall assume full responsibility for reimbursing the owners and utilities for any damage to 
their properties, utilities, or improvements, or interference with their service caused 
through his operations.  The Contractor has the responsibility for contacting "Blue 
Stakes". 
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4.26 WARRANTY   
4.26.1 MATERIALS AND WORKMANSHIP 

The Contractor warrants to Municipal Building Authority that all materials furnished 
under this Contract will be new unless otherwise specified, and that all work will be of 
good quality, free from faults and defects and in conformance with this Contract.  All 
work not conforming  to these requirements, including substitutions not properly 
approved and authorized, may be considered defective.  If required by Municipal 
Building Authority, the Contractor shall furnish satisfactory evidence as to the kind and 
quality of materials and equipment. 

 
4.26.2 DEFECTIVENESS 

If, within one year after the Date of Substantial Completion of the work, or designated 
portion thereof, or within one year after acceptance by Municipal Building Authority, or 
with such longer period of time as may be prescribed by law or by the terms of any 
applicable special warranty required by the Contract, any of the work or materials are 
found to be defective or does not conform with the Contract, the Contractor shall correct 
it promptly after receipt of a written notice from Municipal Building Authority to do so 
unless Municipal Building Authority has previously given the Contractor a written 
acceptance of such defective or non-conforming condition.  This obligation shall survive 
termination of the Contract. 

 
ARTICLE  5 SPECIFICATIONS 
 

All work performed by the Contractor shall meet or exceed all applicable specifications 
listed in the publication American Public Works Association - Manual of  Standard 
Specifications, 1997 Edition, published by the Utah Chapter of the American Public Works 
Association, herein after referred to as the “Manual of Standard Specifications.” 
 

Municipal Building Authority reserves the right to increase or decrease the quantity of the 
work described herein or to eliminate from this contract any or all of the sites as may be found 
necessary or desirable.  Such alterations shall not be considered as a waiver of nor release of the 
surety.  The Contractor agrees to accept the work as altered the same as if it had been a part of 
the original contract.  The Contractor shall proceed with any work alterations when ordered in 
writing.  Financial increases to this contract must be approved by the Municipal Building 
Authority Board in writing before additional work is authorized and constructed. 
 
5.1 PROJECT SPECIFICATIONS 

 
The project specifications are outlined in the Juab Municipal Building Authority Request for 
Proposals and Contractor’s Sealed Bid documents attached to this contract as Exhibit A. 
 
ARTICLE  6 FINAL AGREEMENT 

6.1 DESCRIPTION OF THE WORK 
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In consideration of the compensation set forth herein, Contractor agrees to provide all 
necessary materials and labor for items specified and listed on the terms and conditions 
contained in this Contract and in Exhibit A. 
a. Contractor agrees to complete all specified construction work as specified in this 

Contract and Exhibit A. 
b. Municipal Building Authority hereby authorizes Contractor to proceed with the work 

as specified herein upon the receipt of required bonds and certificates of insurance. 
 
6.2 COMPENSATION 

In exchange for services referenced above, and on the terms and conditions stated herein and 
in Exhibit A, Municipal Building Authority will pay Contractor in accordance with Article 2 
of this Contract and also consistent with Contractor’s bid which is attached hereto as Exhibit 
A. 

 
6.3 ENTIRE AGREEMENT 

This Contract shall constitute the entire agreement between the parties and any prior 
understanding or representation of any kind preceding the date of this Contract shall not be 
binding upon either party except to the extent incorporated in this Contract. 

 
ARTICLE  7 SIGNATURES 
 

IN WITNESS WHEREOF the parties have caused this Contract to be duly executed on 
this the              day of                                   , 20          . 
 
 
 
 
 
                                                                        
Val W. Jones,  
President of the Juab Municipal Building 
Authority Board 

 ATTEST: 
 
                                                                        
Patricia Ingram, 
Juab Municipal Building Authority Secretary 
 

   
 
 
                                                                        
Contractor 

  

   
 
 



 

 EXHIBIT A 

 
 JUAB MUNICIPAL BUILDING AUTHORITY REQUEST FOR 

PROPOSALS AND CONTRACTOR’S SEALED BID 


